

Rate Contract 01.03.2018 to 31.08.2019							
Sl.No.	File No.	Tender No.	Subject	Panel	Vendor Name	Rate Contract issued date	Rate Contract valid upto
1	1(9)/2017-TPS	NIC/TPS/2017/07	Housekeeping and Pest Control & Rodent Control Services at NIC HQ	L1	M/s R.K. Jain & Sons Hospitality Services (P) Ltd.	01.04.2018	31.12.2019
2	1(8)/2017-TPS	NIC/TPS/2017/06	Printing of Informatics, Brochures/Leaflets, Reports etc.	L1	M/s Chandu Press	02.04.2018	01.04.2020
3	1(26)/2017-TPS	NIC/TPS/2017/23	The Annual Maintenance Contract (AMC)/Management of DVB-S2 VSAT HUBs	L1	M/s HCIL Comtel Ltd.	17.04.2018	16.04.2022
				L2	M/s Bharti Airtel Services Ltd.	21.06.2018	16.04.2022
4	1(15)/2016-TPS	NIC/TPS/2016/12	ICT Infrastructure for National Data Centre Bhubaneswar	L1	M/s Larsen & Toubro Ltd.	01.06.2018	31.05.2020
5	1(1)/2017-TPS	NIC/TPS/2017/01	Supply, Installation, Acceptance, Testing and Maintenance of Edge Fiber Switch (MT.02)	L1	M/s Intec Infonet Pvt. Ltd.	26.07.2018	25.07.2020
6	1(1)/2017-TPS	NIC/TPS/2017/01	Supply, Installation, Acceptance, Testing and Maintenance of Enterprise Network Load Balancer (MT.05)	L1	M/s Hitachi Systems Micro Clinic Pvt. Ltd.	26.07.2018	25.07.2020
7	1(1)/2017-TPS	NIC/TPS/2017/01	Supply, Installation, Acceptance, Testing and Maintenance of Network Load Balancer Medium (MT.06)	L1	M/s Inspira Enterprise India Pvt. Ltd.	26.07.2018	25.07.2020
8	1(1)/2017-TPS	NIC/TPS/2017/01	Supply, Installation, Acceptance, Testing and Maintenance of Core Fiber Switch(MT.01)	L1	M/s P C Solutions Pvt. Ltd.	26.07.2018	25.07.2020

639807/2019/TPS

9	1(1)/2017-TPS	NIC/TPS/2017/01	Supply, Installation, Acceptance, Testing and Maintenance of FC-IP Router(MT.03)	L1	M/s P C Solutions Pvt. Ltd.	26.07.2018	25.07.2020
10	1(39)/2017-TPS	NIC/TPS/2017/33	Printing of Office Stationery, Letter Head, Envelopes, Register etc.	L1	M/s Dolphine Printo Graphics	13.11.2018	12.11.2019
11	1(42)/2017-TPS	NIC/TPS/2017/36	AMC of SAN Servers and related items installed at NIC-Mini Data Centers of State Units & NDC (Zonal-1)	L1	M/s 3i Infotech Ltd.	15.03.2019	14.03.2021
				L2	M/s Hitachi Systems Micro Clinic Pvt. Ltd.	09.04.2019	14.03.2021
12	1(43)/2017-TPS	NIC/TPS/2017/37	AMC of SAN Servers and related items installed at NIC-Mini Data Centers of State Units & NDC (Zonal-2)	L1	M/s 3i Infotech Ltd.	16.04.2019	15.04.2021
				L2	M/s Hitachi Systems Micro Clinic Pvt. Ltd.		
13	1(34)/2017-TPS	NIC/TPS/2017/30	AMC of Servers, Desktops, Laptops and Computer Peripheral Equipment	L1	M/s Bharat IT Services Ltd.	30.04.2019	29.04.2020
				L2	M/s M Intergrap Systems Pvt. Ltd.	02.07.2019	29.04.2020
14	1(44)/2017-TPS	NIC/TPS/2017/38	AMC of SAN Servers and related items installed at NIC-Mini Data Centers of State Units & NDC (Zonal-3)	L1	M/s 3i Infotech Ltd.	27.05.2019	26.05.2021
				L2	M/s Hitachi Systems Micro Clinic Pvt. Ltd.	03.07.2019	26.05.2021
15	1(22)/2018-TPS	NIC/TPS/2018/17	Establishment of Mini-Clouds for Nic States	L1	M/s INSPIRISYS SOLUTION LIMITED	09.11.2018	10.11.2020
				L2	M/s Hitachi Systems Micro Clinic Pvt. Ltd.	14.11.2018	13.11.2020
16	1(52)2018-TPS	NICTPS/2017/46	Requirement of Integrated Backup Solution at NDC Shastri Park	L1	Team Computers Pvt. Ltd.	20.12.2018	19.12.2020
17	1(16)/2018-TPS	NIC/TPS/2018/14	Repair and Dry Cleaning of Office Furniture at NIC HQ.	L1	M/s Prem Kumar Arora	09.04.2019	08.04.2020

18	1(1)/2018-TPS	NIC/TPS/2018/01	Supply, Installation and Commissioning of new VSAT Hubs Remote VSATs and Ku-Band Hub Antenna along with RF Sub Systems	L1	M/s Alpha Design Tech. Pvt. Ltd.	09.04.2019	08.04.2021
----	---------------	-----------------	--	----	----------------------------------	------------	-------------------